REQUEST FOR QUALIFICATIONS

SBC PROJECT NO.:529/079-01-2019

gg:g:;lcgervices AMENDMENT # One
) FOR TN Tower Plaza Waterproofing

DATE: 3/16/20

RFQ SBC Project No.: 529/079-01-2019 IS AMENDED AS FOLLOWS:

1. This RFQ Schedule of Events updates and confirms scheduled RFQ dates. Any event, time, or date containing

revised or new text is highlighted.

TIME
EVENT (Central DATE UPDATED / CONFIRMED
Time)
1 RFQ Issued 3/11/20 CONFIRMED
CONFIRMED
2 Disability Accommodation Request Deadline 3/12/20
CONFIRMED
3 Notice of Intent to Respond Deadline 3/13/20
CONFIRMED
4 Written Questions & Comments Deadline 2 PM 3/18/20
. . CONFIRMED
5 State Response to Written Questions & 3/23/20
Comments
6 RFQ Response Deadline 2 PM 4/21/20 UPDATED
UPDATED
7 State Completion of Response Evaluations 4/28/20
UPDATED
8 State Issues Evaluation Notice 5/1/20
End of 7-Day Wait Period for Consideration Sl
9 5/8/20
of Protest
10 Anticipated Bid Date 5/26/20 CONFIRMED
11 Anticipated Contract Start 7/27/20 CONFIRMED
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